



Addendum 1 and Responses to Questions Received on the Request for Proposals (RFP)

Geographic Information System (GIS) Implementation Assistance

(RFP ENG. 2025-03)

December 4, 2025

- 1. Could you please clarify the deliverable date for the software/hardware recommendations?
RFP Section 6 B. states November 20, 2026, whereas Section 6 E. states August 7, 2026.**

The correct date is November 20, 2026. Section 6 E. should read as follows:

E. Project Schedule

- a. Provide a project schedule showing key milestones, such as a timeline of completion of key deliverables prior to MWDOC staff recommendation to the Board for purchase of Esri software licensing and any hardware requirements estimated to occur at the Planning & Operations Committee Meeting in ~~October 2026~~ **December 2026**. The proposed schedule shall include all reports and documentation supporting software and hardware purchasing recommendations for agency review by ~~August 7, 2026~~ **November 20, 2026**.